Release Summary Sheet

Contract {PO) Number: 7119

Release Number: 34

Specification Number: 23505

Name of Contractor: MECCOR INDUSTRIES LTD.

City Department: DEPT OF AVIATION

Title of Contract: JOB ORDER CONTRACT FOR RENOVATION OF AIRPORT
FACILITIES

Dollar Amount of Release: $i61.621.25

Release Description: GENERAL CONSTRUCTION

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1604648
Submission Date:



CITY OF CHICAGO

BLANKET RELEASE Original {Department)

Fuinish the supplies andfor services deseribed below in conformance with conditions set forth herein and in your offer

RELEASE | PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY | PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE | NUMBER
10/12/2007 7119 34 23505 1004648 A 1
DELIVER TO: 85-085 ORDERED FROM:
085-2015 O HARE MECCOR INDUSTRIES LTD.
O'HARE AIRPORT 3933 OAKTON ST.
Chicago, IL. 60666 SKOKIE, IL 60076
DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY
CONTACT: GREGORY PALIS 773-894-2402
PO DESCRIPTION: JOB ORDER CONTRACT FOR RENOVATION OF AIRPORT FACILITIES
BLANKET RELEASE
THIS SIGNED RELEASE 15 YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 7119
THIS PURCHASBE 18 FOR DEPARTMENT: 85 - DEFT OF AVIATION
SUBMIT THE ORIGINAL INVOICE TO:
o wm . ) .
Line Line COMMODITY INFORMATION QUANTITY UOM COSY TOTAL COST
1 1 56842 161,621.25 ust 1.00 161,621.25
GENERAL CONSTRUCTION
JH-6008; REMGVE EXISTING GUARD BOOTHS AT POST 7 & 8 & REPLACE
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR
1 007 0740 GBE400S G161 220161 000G 000GOCO0 000000 0GO00  0c00 1681.621.25
1 ‘ , SHIPMENT TOTAL: 161,621.25
RELEASE TOTAL: 161,621.25
APPROVAL: <
S . Tl gl L e T
SIGNATURE ’ DATE SIGNATURE
ey b
pid b1 IO

ARCE

Payment or this order will be made upon receipt of an original vendor invoice form referencing this order,
Submit the eriginal inveice to the depariment referenced above.
Mark ali packages and papers with the purchase number.
any deliveries containing overshipments will be refiecied uniess ctherwise authorized in this purchase,
This purchage is subjeet to the City of Chicage Generat Condliions for Supplies. Waork. o Professional Consulting Services: Special Conditione, Disclosure
Gwnership. Acceptance Fage, as applicable. which are atiached herelo or incorporated herein by reference,




. City of Chicago

. Department of Aviation
121 North LaSalle Street
Chicago, 1L 60602

T Department of General Services

Sub-Order Total: 761,627.25

Date: August 31, 2607

Disclosure of Retained Parties

A. Definitions and Disciosure Reguirements

t.As used herein, the term "Contraclor” means 3 person of entity who has any coniract lease with the City of Chicago.

2.Pursant to Executive Order 97-1,every city confract and lease must be accompanied by a disclosure statement
Providing certain information and aftorneys, lobbyists, accountanis, consuttants, subcontractors and olhar persons
Wom the cortractor has ratained or expects 1o ratain with respect to the contract or lease. In particular, the contacior
must disciose the name of each such person, his or her business address, the nature of the relationship.and the
amount of fees paid or estimated 1o be paid.

3.The Contactor is nol regudred {0 disclose employess who are paid solely fwough the Contractors regular payroll.

4."Lobbyist" means any person (a) who for compensation of on behalf of any person other than himself undertakes to
nfiuence any fegislative or administration action, or (b} any part or whose duties as an empioyee of another
inchudes undertaking to influence any legislative or administrative action.

B. Ceriification
Gontractor hereby certifies as follows:
1. This Disclosure relates to the following transaction:
Project name:  JH 5038 Secuirty Guard Boaoth Replacment, Post #7 & #8
Specification, loan or other identifying nomber; 2nd Anniversary - Factor Increase
2. Name of Confracton City of Chicago - DOA - Meccor Industries, Lid.
3. EACH AND EVERY aftorney, lobhyist, accountant,consultant, subcontractor, or other parson retained or articipated

o be retained by the Contractor with respect 1o or in conneciion with the contract or lease is listed below
{attach additionat pages if necessany):

MBE RelationShip FEE{indicate
zggigggss WBE {attorney lobbyist, whether paid
Name or Non subcontractor,etc.) or estimated)
Aldridge Electric 28572 N. Bradiey Road Mon Subcontracior 46 000.00 Est
Libertyville, IL, 50048 '
Meccor industries 34933 Qakton Street MBE Subcontractor $115.821.25 Est
Skokie, i, 83076 )

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing
any false incompiete or inaccurance information shail constitute default under the contract and may result in
armination of the contract or iease

5.The Contractor understands and agress that in any case in which the Confractor is uncertain whather a discloswre is required under the Executive order, the Contractor must sither

ask the city whether discicsure s required or make the disctosure.

Under the Penallies of perjury | | centify that | am authorized to execuls this Disclosure on behalf of the Contractor that the information disciosed hersin is true and complete, and Hat no

rafevant infonmation has been withheld.
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Narme (Type or Print) Title

Subseribed and sworn to before me

mis 20 ST dayof hugust 2007
? //J // { ,/.

Notary Public Signature
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ard M. Daley, Mayer

Brepartetent of dviation

Memorandum of Authorization (MOA)
March 28, 2007

Ms. Barbara A. Lumpkin

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

121 North LaSalle Street

Chicago, L. 60602

Attn:  Catherine Melion
JOC Manager

Re: JOC Project Number: JH 6038
Project Title: Additional Guard Posts 5, 7, 8,
10
Estimated Cost: $237,400.00

Specification Number: 23505

Funding Source: 2022

Dear Ms. Lumpkin:

I request that the above referenced project be contracted under the
Job Order Contracting (JOC) Method. The JOC Order Contract
Request Form attached describes the scope of work and the
appropriateness for using JOC for this project.

Sincerely,

H

Nuria i. Fernandez
Commissioner

o S

APPROVED: EAI ALt .
Barbara A. Lumpkin
Chief Procurement Officer




Department of Aviation
Attachment A :
Utilizing JOC for City Construction Projects

Project Number: JH6038 - Additional Guard Posts 5, 7, 8, 10

Project Manager: Scott Bareither 773-447-4950 Department: Aviation

For all Proposed JOC projects please complete items 1 and 2 below as appropriate, complete items 3, 4,
and 5. Attach this document to the Memorandum of Authorization.

1. Piease describe below the major features of the project:
. Demolish and replace four (4) security guard posts (Guard posts 5, 7, 8, and 10) at O'Hare
Airport,
. Provide new pre-fabricated booth, new conduit and wiring, heat and cooling units, new

concrete pad {if necessary}.
Provide attached restroom facilities to Units 5 and 10.
Units need to provide good visibility to vehicles entering and leaving controlled space.

2, Please expiain below why this project couid not be bid using the city’s traditional bid
process and the need to use JOC Procurement system:
Mayor's Office is requesting an upgrade to O’Hare’s Airport Security Program. Upgrading the guard
posts is part of the Security Master Plan. The project is time sensitive — using the traditional
procurement process which typically takes 120 - 180 days or more will not meet the compietion
date requirements of DOA. It is critical the work is completed quickly as part of the new upgraded
Security measures.

3 if the project is a one trade project, please provide additional explanation below of why it -
would be in the best interest of the City of Chicago to JOC for this project:
The project is multi-traded and therefore term agreements do not apply. The scope of wark would
involve carpenters, painters, piumbers, masons, and laborers,

4, If it is anticipated that over 25% of the project will consist of Non-prepriced items, please
provided an explanation below of why JOC should be used:
Less than 25% of the project will consist of Non-prepriced items.

5. i some elements of the proposed JOC project scope of work are covered by city term
agreements, explain below why they are included in this JOC project instead of being ]
procured through the term:
it is cutside the scope of the in-house forces, or the in-house forces are busy. Procurament of the
new guard posts is not possible by the in-house staff. A term agreement is not in place for this :
WOk, )
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- Memorandum of Authorization (MOA)

City of Chicuuedh March 28, 2007

Richard M. Daks: Mayor 4/ .
Ms. Barbara A. Lumpkin

Department of Aviation _ Chief Procurement Officer

Naria |, Ferander Department of Procurement Services
Commussicner City Hall, Room 403 ' '
Chicago O Hare 121 North LaSalle Street

fnternational Arport Chicago, i 60602

1510 West Zemke Road
PO Box 66142
Chicage. Hinots 60666

Attn: Catherine Meilon

£773) A%6-2300 JOC Manager

{773) o01-83334TTY}

Chicago Midway Re:; JOC Project Number: JH 6038

International Alrpoit

3700 South Cicers Avende Project Title: Additional Guard Posts 5, 7, 8,
Chicage, 1Hinois 60638

838-0600 10

(77338350795 (TTY)
Estimated Cost: $237.,400.00

www fychicugo.com
Specification Number: 23505

Funding Source: 2022

Dear Ms. Lumpkin:

&3 | request that the above referenced project be contracted under the
Job Order Contracting (JOC) Method. The JOC Order Contract

- Request Form attached describes the scope of work and the
appropriateness for using JOC for this project.

o Sincerely,
I R e
Nuria |. Fernandez | — :
Commissioner T s
| APPROVED: A it MR 1A E T 3
Barbara A. Lumpkin ‘ i ;
Chief Procurement Officer




Department of Aviation
Attachment A
Utilizing JOC for City Construction Proiects

Project Number: JHB6038 — Additional Guard Posts 5, 7, 8, 10

Project Manager: Scott Bareither 773-447-4850 Department: Aviation

For all Proposed JOC projects piease complete items 1 and 2 below as appropriate, complete items 3, 4,
and 5. Attach this document to the Memorandum of Authorization.

1. Piease describe below the major features of the project:
® Demolish and replace four (4) security guard posts (Guard posts 5, 7, 8, and 10) at O'Hare
Airport.
. Provide new pre-fabricated booth, new conduit and wiring, heat and coaling units, new
concrete pad (if necessary).
® Provide attached restroom facilities to Units 5 and 10.
Units need to provide good visibility to vehicles entering and leaving controlled space.

2. Please explain below why this project could not be bid using the city’s traditional bid
process and the need to use JOC Procurement system:
Mayor's Office is requesting an upgrade to O'Hare’s Airport Security Program. Upgrading the guard
posts is part of the Security Master Plan. The project is time sensitive — using the traditional
procurement process which typically takes 120 - 180 days or more will not mest the completion
date requirements of DOA. ltis critical the work is completed quickly as part of the new upgraded
Security measures.

3. If the project is a one trade project, please provide additional explanation below of why it
would be in the best interest of the City of Chicago to JOC for this project:
The project is multi-iraded and therefore term agreements do not apply. The scope of work would
involve carpenters, painters, plumbers, masons, and laborers.

4, If it is anticipated that over 25% of the project will consist of Non-prepriced items, piease
provided an explanation below of why JOC should be used:
Less than 25% of the project will consist of Non-prepriced items.

5. if some elements of the proposed JOC project scope of work are covered by city term
agreements, expiain below why they are included in this JOC project instead of being
procured through the term:
it is outside the scope of the in-house forces, or the in-house forces are busy, Procurement of the
new guard posts is not possible by the in-house staff. A term agreement is not in place for this
work,



DEPARTMENT OF AVIATION
DEVELOPMENT DIVISION
JOB ORDER CONTRACT (JOC)
REQUEST FORM

To: Division of Design and Construction Date: March 22, 2007
Fr: Division of Facilities :

RE: Request for Authorization to Use JOC

Project: New Guard Post Construction
Contact Name and Phone Number; Connie Power-Gonzalez - 773-894-7126

Project Scope of Work:
+« Demolish and replace four (4) security guard posts (Guard posts §, 7, 8, and 10) at O'Hare Airport.
= Provide new pre-fabricated booth, new conduit and wiring, heat and cooling unils, new concrete
pad (if necessary).
Provide attached restroom facilities to Units 5 and 10.
Units need to provide good visibility to vehicles entering and leaving controlied space.

Project History:

s Mayor's Office is requesting an upgrade to O'Hare’s Airpert Security Program. Upgrading the guard
posts is part of the Security Master Plan.

+« Guard Post b, 7, 8, and 10 are over 14 years old and in poor candition. The units leak when it rains;
interior finishes are old and falling apart; and the heat and cooling units do not provide adeguate
climate control inside the booth,

» The Facilities Department has been applying quick fixes to maintain the guard posts but the fixes
are temporary. The guard posts continue to age and fall apart.

+ Replacing the units will increase morale for the guards while on duty.

Procurement Oplions:

This is a JOC Project because: {Select and elaboraie, l.e. explain in detail, any of the below as they
apply):
1} it is outside the scope of the in-house forces, or the in-house forces are busy. Procurement of the
new guard posts is nof possible by the in-house staff.
2) The project is multi-traded and therefore term agreements do not apply. The scope of work would
involve carpenters, painfers, plumbers, masons, and laborers.
3) The project is time sensitive — using the traditional procurement process which typically takes 120 -
180 days or more will not meet the compietion date requirements of DOA. It is critical the work is
completed quickly as part of the new upgraded Security measures.
4} The scope of the project is mostly covered by the Construction Task Catalog®.

Budget Estimate: $__237.400.00

See Attached Back-up for Budget Estimate:

Funding Strip: 2022
(Contact Finance to obtain strip and ensure the funding is available)

Page 1 of 2
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Project:

Requesting Department Authorization

P AMW@/\ 2E2C Ao ©7

User Gommissioner Date

User's Project Manger

The office of Design and Construction has reviewed the Requesting Department’s
description of the proposed project and concur that this project is appropriate for
JOC. |

Design and Construction Authorization

//%ﬁ%/ﬂ ol — 4/3/:’ 7

DOA JOC Coordinator Date

P A 9/ /07
C/ /Date/

k -
Deputy 0@\555&@35; f Design and Construction

cCl CARE ~ Altn: Ron Marsh
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